

Spec	Code	Base Bid	Item Description	Engineer's Estimate		Wanzek Construction Inc.		Bemas Construction Inc.		Central Specialties Inc.		Gretsch Company, LLC.		Knife River Corporation - Northwest		Martin Construction Inc.		Mayo Construction Company		Nelcon Inc.		Northern Improvement Company - Dickinson		Park Construction Company		Border States Paving, Inc.						
				Units	Qty	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid	Unit Price	Total Amount Bid			
107	0200	CONTRACT BOND	LSUM	1	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00					
107	0200	CULTURAL RESOURCE CONSTRUCTION MONITORING	LSUM	1	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00					
201	0300	CLEANING & GROUTING	TON	1,154	\$ 180,000.00	\$ 207,540.00	\$ 177,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00	\$ 180,000.00	\$ 207,540.00				
202	0137	REMOVAL OF SALVAGE AGGREGATE BASE	TON	23,154	\$ 3.00	\$ 69,462.00	\$ 22,000.00	\$ 69,462.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00	\$ 23,000.00	\$ 69,000.00				
202	0137	REMOVAL OF SALVAGE ASPHALT	SY	881	\$ 7.00	\$ 6,167.00	\$ 5.10	\$ 4,495.80	\$ 3.20	\$ 2,832.80	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00	\$ 3.00	\$ 2,643.00		
202	0137	REMOVAL OF FIBER ROLL TYPES AND SEGS	LF	6,203	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00	\$ 1.00	\$ 6,203.00		
202	0137	REMOVAL EXCAVATION	CY	91,086	\$ 0.50	\$ 45,543.00	\$ 0.50	\$ 45,543.00	\$ 0.75	\$ 68,314.50	\$ 0.75	\$ 68,314.50	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40	\$ 0.40	\$ 36,434.40		
201	0101	COMMON EXCAVATION TYPE A	CV	1,056,418	\$ 0.25	\$ 264,104.50	\$ 0.30	\$ 316,925.40	\$ 0.35	\$ 369,746.30	\$ 0.35	\$ 369,746.30	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50	\$ 0.25	\$ 264,104.50		
201	0101	COMMON EXCAVATION TYPE B	CV	1,066,715	\$ 0.25	\$ 266,678.75	\$ 0.30	\$ 320,013.00	\$ 0.35	\$ 373,437.25	\$ 0.35	\$ 373,437.25	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75	\$ 0.25	\$ 266,678.75
203	0148	COMMON EXCAVATION - SUBCUT	CV	1,943	\$ 10.00	\$ 19,430.00	\$ 12.00	\$ 23,316.00	\$ 14.00	\$ 27,202.00	\$ 14.00	\$ 27,202.00	\$ 10.00	\$ 19,430.00	\$ 10.00	\$ 19,430.00	\$ 8.00	\$ 15,544.00	\$ 6.85	\$ 13,309.55	\$ 12.50	\$ 24,287.50	\$ 8.00	\$ 15,544.00	\$ 6.85	\$ 13,309.55	\$ 12.50	\$ 24,287.50	\$ 8.00	\$ 15,544.00	\$ 6.85	\$ 13,309.55
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.00	\$ 159,400.00	\$ 10.00	\$ 159,400.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00	\$ 12.50	\$ 199,250.00	\$ 8.00	\$ 127,520.00	\$ 6.85	\$ 109,070.00
203	0148	COMMON EXCAVATION	CV	15,940	\$ 10.00	\$ 159,400.00	\$ 12.00	\$ 191,280.00	\$ 14.00	\$ 223,160.00	\$ 14.00	\$ 223,160.00	\$ 10.0																			